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28 August 1956

Subject: Proposal for Lot II Equipment éﬁk

Reference: (a) Letter of Intent dated 1 May 1956
(b) Letter Contract BC-200, as amended
(c) Conference 21 March 1956 Pasadena, WCM, WAS, RMH, SWB
(d) Conference 25-27 April 1956, Washington, D. C., WCM, GK
(e) Perkin-Elmer Purchase Order 56207
(f) Letter dated 23 March 1956, WAS to RMH

(2) Contract Exhibit, Schedule II

Gentlemen: /ﬁ/’ 5/}}90

As requested, Hycon presents herewith its proposal for Lot II Equipment,
Supplies and Services.

st
Enclosures: ‘(1).Contract Exhibit, Schedule I 4 Bﬂl&
' T .

2 5

The Lot II Equipment will be supplied on two schedules: Schedule I, consisting
of five (5) "B" Camera Configurations and spares; Schedule II, consisting of
six (6) "B' Camera Configurations, three (3) A-2 Camera Configurations, spares,
ground handling equipm ent, technical manuals, customer technician training and
furnishing of company field engineers.

It is proposed that the contract form generally follow the same terms and con-
ditions as utilized with Lot I Equipment, modified to recogn1ze the slightly
different requirements of the Lot II Equipment.

Following is a brief description of items covered within Schedul® I and
Schedule II:

SCHEDULE 1:

A, Camera Configurations

Five (5) "B" Configurations will be delivered, based on the schedule
of enclosure (1). This equipment will have incorporated the latest
changes authorized. Total Price $500,000.00

B. Field Replacement Spares

Field Replacement Spares will be provided in three 30-day FAK and one
180-day FAK. Spares within these kits have been selected on the basis
of an average of five missions per Camera Configuration per month.

See Exhibit (1) for detail listing of the 30-day FAK and 180-day FAK.

It will be noted that these kits contain spare parts which had previously
been described as "Operational Spares.'" They are included within the
FAK as this is the.basis upon which they are handled by the ‘using

activities. Total Price $100,535.00
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C. Factory Maintenance Spares

It is planned that a minimum of repair and overhaul of detail assemblies
and parts will be accomplished in the field. Accordingly, it is pro-
posed that the necessary detail parts for the factory maintenance and
overhaul program, be established as a stock pile within the plant. Lists
of recommended spare parts are being prepared and will be presented for
negotiation and incorporation into this contract in the near future.
Total Price $35,000.00.

D. Repair and Ovérhaul

A contract exists for the repair and overhaul of Lot I Equipment. It is
proposed that the existing contract be expanded to provide for main-
tenance and overhaul and to include Lot I1II, Schedule I Equipment, as

well as the Lot I Equipment. It is recommended that an additional

$75,000 be allocated to the Repair and Overhaul Contract for this purpose.

E. Ground Handling Equipment

An analysis has been conducted which indicates that the addition of the

Lot II "B" Configurations will not increase the requirements for Ground

Handling Equipment. No additional equipment, therefore, will be required.
SCHEDULE II:

A. Camera Configurations

Three (3) A-2 Configurations for a total of $129,000 and six (6) "'B"
Configurations for a total of $600,000 will be delivered as described in
enclosure (2). Certain items of GFE are required in the production of
the A-2 Configuration. This equipment has been requested and received.

B. PField Replacement Spares

Field Replacement Spares will be provided in two kits, one (1) 30-day
FAK and one (1) 360-day FAK. Spares within these kits have been selected
on the basis of an average of five missions per Camera Configuration per
month. Total Price $192,316.00. See Exhibit (2) for detail listings.

C. PFactory Maintenance Spares

It is planned that a minimum of repair and overhaul of detail assemblies
and parts will be accomplished in the field. Accordingly, it is proposed
that the necessary detail parts for the factory maintenance and overhaul
program, be established as a stock pile within the plant., Lists of
recommended spare parts are being prepared and will be presented for
negotiation and incorporation into this contract in the near future.
Total Price $50,000.00.

D. Repair and Overhaul

A contract exists for the repair and overhaul of Lot I Equipment. It is
proposed that the existing contract be expanded to provide for maintenance

and overhaul and to include Lot II, Schedule II Equipment, as well as
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the Lot I Equipment. It is recommended that $90,000.00 be allocated
to the Repair and Overhaul Contract for this purpose.

E. Training of Customer Technicians

Training of seven (7) customer technicians will be accomplished over a
nine (9) week schedule. Instruction will be conducted eight (8) hours
per day, five (5) days per week, Monday through Friday. Classes will
be held in facilities being prepared specifically for this purpose
immediately adjacent to our maintenance, repair and overhaul facility.

It is planned that project engineers, senior engineers, field service
engineers and production personnel will be utilized to give the trainees
the most complete subject coverage. The students will be given schematic
drawings, blueprints, course outlines, charts and miscellaneous training
material during the course of the program. These are distributed as
training aids and can be used in the future as reference material.

Invoices will be made monthly based upon percentage of completion of
contractor's obligation. The nine (9) week training of seven (7) customer
technicians will be performed for a total amount of $19,154.00.

There are housing facilities available fn near-by hotels, Pasadena Athletic
Club and Pasadena YMCA for approximately $4.00 per day per student. Due

to inadequate public transportation, it is recommended that one auto-
mobile be made available to the students.

F. Field Service Engineers

Four (4) field service engineers will be provided. The personmnel chosen
for this assignment will be classified as Field Engineer, Camera, to
service and maintain the equipment described herein. They will receive
a minimum of three (3) months training within the factory including
training at The Maintenance and Overhaul Facility. Upon completion of
the scheduled training, it is proposed that Hycon utilize these men in
manufacturing or maintenance and overhaul activities until required in
the field.

Our proposal assumes that quarters and messing facilities will be avail-
able, as well as adequate local transportation. Extended travel will be
reimbursed on a direct cost basis or Government furnished.

Field Engineering Services will be provided for a one-year period (see
Exhibit 3) for a total of $83,671.00.

G. Ground Handling Equipment

Exhibit (4) lists the types and quantities of specialized ground handling
and test equipment, based on our test site and operational experience.
This list is our recom mended level of support for Schedule II equipment
for single base operations.. The total amount of this equipment is
$51,362.00.
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L
H. Technical Manuals
Ten (10) production copies and one (1) reproducible copy of handbooks
for the equipment to be delivered on Schedule II will be supplied for
a total amount of $6,020.00.
We trust this proposal meets with your approval and request that a contract
be written to cover the services and supplies as presented in the contract
exhibits, enclosures (1) and (2) for a total amount of $2,051,034.00.
Very truly youré,
HYCON MFG. COMPANY
STAT
ST,AT |Manager
\— Instrument Division
enclosures
_
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100,000 500, 000. -
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28 August 1956
. "SGHEDULE ) SR i  Letll ’Equipmerlxt_

- _‘N Code No. B - Description . Price Price

5 ' Deliver four hundred (400) spare
3 o productlon anits of Film Spool Model
- 734B including shlpping flanges and ' o
“shaft } , . 139,30 55,720.00

Dehvejry - Twenty (20) 31 Sept. 1956

S One Hundred (100) 31 Oct. 1956
One hundred (100) 30 Nov. 1956
‘One hundred (100) 31 Dec. 1956
Eighty (80) 31 January 1957

6o - o Delwerthree(;i) sets spéres for 30'-da_y
T . FAK'and one: (1) set ‘spares for 180-day - - _ _
CFAK. 0 o - 100, 535.00

o -Deli‘-vef-}‘ - Co.mple_.t‘e _3'1»- Marcix 19»5 7 , 2 R

7 S Delwer one (1) set spares for Repair
RS ;jfif S ;and Overha,ul in:the estzmated amount - i : .

¥ » ' De.i»i‘Very - To be contmued as requ1red
" during course of program

\ 8 Prov1de Repair. and Overhaul Servxces
., .-on Schedule I equ1pment in the estimated _ : .
: ‘amount b\f _ v E . o ' ... 15,000

De’-l’i‘ve‘ry - To be continued as required
C during course of program.,

N

Ml

Schedule I Total - $771, 145.25

T
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: Enclosure (2)

SGHEDULE © - - Lot Equipment
S . 28 August 1956

\

Unit - Total

:Deatttj;ptiq;;.ﬁ_ . . Price Price. .
1 T e ADel-iver six (6) production units
sy o -~ of Configuration B Each mcludmg B -
~ the following: o $100, 000 _ $6OQ, 000

'ca);';e. (1) Shutter Model HS-732
Two (2) Cassettes Model 73-B
Two (2) Film Spools Model 73-B
' .~ One (1) Programmer Medel 73-B
A . .One (1) Vibration Detector Model 73-B
B S C One {1) Container, Shipping and
(Y. ..+  Storage Model 73-B
T o - One (1) 36" £/10 Lens Assembly with
Yellow Filter
-One (1) Elliptical Mirror
One (1) Red filter for 36" f/lO Lens Assy.

Dehvery - an*ﬁ)"s‘i*ﬁwembmé

One (1) 28 Fébruar'y 1957

%‘;(}I) % Magch 1957) L A

Ivels) A
Deliver three hundred'an, f1fty-f1ve
(355) spare production units of Film
'Spool Model 73-B mcludmg shipping :
ﬂanges and shaft ‘ - $ 139.30 $ 49,451

.. Delivery - Thirty (30) 30 October 1956
________ e . Thirty.(30) 30 November 1956
S Thirty (30) 31 December 1956
Mt Thirty (30) 31 January 1957
S Sixty (60) 28 February 1957
s ‘Sixty (60) 31 ﬁ, 1957
One Hundred 1?0)
| 30 April 1957

)

Deliver three (3) productxon units of
Confxguration A-2, each complete, .
mcluding the follomng . $ 43,000 $129, 000

' One (1) F1xed Trxple Mount Assy
S 7312
- Three (3) Cameras Model HR 731 _
.- .complete with 24" £/16 lens and filters
‘Oné (1) Programmer Model 7313 A-2 -
.. One (l) metainer, Shipping and Stoz-age ModeI 7316 -
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age -l
. LA} By . ] ‘ . E . ' ]
‘ ' : SCHEDULE Il = ’ Lot II Equipment
syeoa. T ' ' SR : 28 August 1956
+ 'Item Hycon . ' » B Unit  Total
- . No. Code No. o Description . Price Price
3 (cont'd) Three (3) Film Spools Model 114
~ Delivery - One (1) ¥ November 1956.>_
' C Teeme(}) er "9'56
- : one(2) '
4 Deliver two hundgéd ar(forty three
o (243) production umts of Fllm Spool .
Model 114. . - $ 9.32 $ 2,265
Delivery - Thirty (30) 31 November 1956
. : . Sixty (60) 31 December 1956
i) ' Sixty (60) 31 January 1957
- ' = Sixty (60) 28 February 1957
Thirty-three (33) 31_ March 1957 -
5 _ Deliver -tweniy (20) production units of o
. : . A/C Power Junction Box Model PJ-73 330, . 6,600

Delivery - Four (4) 30 September 1956

: Four (4) 31 October 1956
Four (4) 31 November 1956
Four (4) 31 December 1956 =
Four (4) 31 January 1957 S '

. * ' ‘
6 ' : Deliver one (1) produetion unit of Film : ‘
) ' Drive Test Stand for Configuration B 900. . 900.
A . ‘
Delivery - One (1) 31 January 1957
7 Deliver one (1) unit of Magazme Test
' Stand for Configuration A<2 . 850, 850.

. Delivery - One (1) 31 December 1956
8 - _ Deliver one (1) unit of Ca_s'sett'e Test
Stands with Film Rewind Adapter for , .
Configuration B ‘ 850. ' 850.
Delivery - One (1) 31 December 1956
9 o : v Deliver one (1) unit of Shutter Tes"t_ Se.t |
~ for Configurations A-2 and B, including o

scope, scope camerd, cell and fixtures 3, 400, 3, 400.

»D.e,l_i.very ~ One (1)3199cembe!‘ 1956
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Hycon

-G;ode No.

10

11

{2

13

14 v.
)

18

SCHEDULE II

DeSciiﬁtion

Deliver three (3) units of Electrical
Test Set for Configurations A-2 & B

One (1) 31 Decem_ber 1956°
Two (2) 31 January 1957

Delivery -

Deliver one (1) each set of IMC Test
Accessories for Configuration A-2 & B

Delivery - One (1) 31 December 1956

Deliver three (3) produc»tioﬁ units of
Battery and Vacuum Cart

One (1) 31 December 1956
Two (2) 31 January 1957

Delivery -

Deliver two (2) units of Event Recorder

for Configurations A-2 and B

One (1) 31 December 1956
. One (1) 31 January 1957

Delivery -

Deliver six (6) sets of Specialized Hand

Tools
Delivery - 31 January 1957
Deliver two (‘2) uniis of Sensitometer

Delivery - 31 December 1956

Deliver one (1) unit of Vibration Detector

~73-B Test Set for Configuration B

Delivery - One (1) 31 December 1956

Deliver two (2) ﬁnifs- of 100" Collimat.or

Dehvery - Two (2) 31 December 1956

Dehver one (1) unit of Oscﬂlograph

"~ Recorder .

I
i

Delivery -. One (1) 31 December 1956

Page -3-

Lot II Equipme-nt
.28 August 1956

Unit
Price
| ——t————

$ 3,700

$ 350

$ 1,850

$ 925.

$ 250

$ 135

$ 850

$ 8,216

$ 3,060

Total

Price
$ 11,100
$ 350
$ 5,550
$ 1,850
$ 1,500
$ 270
- $ 850
$ 16,432
$ 3,060
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Code No.
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No.
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19

' 20

22

23

.._24>

25

"_ze

7.

7.

7.

 SCHEDULE II

" Description

Deliver four {(4) Lmits of Standard
Transport Dolly ' :

Delivery - Two (2) 31 December 1956
Two (2) 31 January 1957

Deliver three (3) units of Slings A-2

Delivery - One (1) 30 November 1956
Two (2) 31 December 1956

Deliver six (6) units of Slings B

Delivery - One (1) 30 November 1956
: Two (2) 31 December 1956

Three (3) 31 January 1957 .

Deliver two (2) uhi_ts of Low Bed Trans-

port Dolly

-Délivery - 30 November 1956

Deliver one (1) vunit of Rewind Stand
Assembly for Configuration A-2

Delivex_'y < 31 December 1956

Technical Data & Instruction Manuals,
Ten (10) sets of A-2 Conhguratxon
System

One {1) reproduczble copy

Delivery - 30 September 1956

Technical Data & Instruction Manuals.

Ten (10) production sets of Shutter
Model HS-731 '
One (1) reproducible copy

" Delivery - 30.September 1956

Technical Data & Instruction Manuals.

-~ Ten (10) production units for Camera

Model HR-731

. One (1) reproducible copy

" Delivery - 30 Septemb: ¥ 1956
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Lot II Equiprent
28 August 1956

Unit Total
Price Price
$ 500 ~$ 2,000
$ 135 $ 405
$ 270 $ 1,620
75 - $ 150
$ 275 $ 275
$ 38 $ 380
~ 50
$ 38 - $ 380
50
$ 38 $ 380

50
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Page '-5~ :
.~ SCHEDULENL ~ . . - . - LotU Equxpment
' . R 28 August 1956
- B o . U Unit rétz;l
. Description ~ Price - Price
27 | E.I‘echnical Data & Instruction Manuals. o
R Ten (10) production sets for Magazine : -
Model HM-731 . | % 38 '$ . 380
TR One (1) reproducible copy - ‘ . 50
_Delivery - 30 September 1956
28 1.0 Technical Data & Instruction Manuals,
LT ‘ Ten (10) production sets for Fixed '
S ~ Triple Mount Assembly Model 7312 $ 38 % 380
) One (1) reproducxble copy ‘ f | 50
- Delivery - 30 September 1956
Technical Data & Instruction Manuals.
_ Ten (10) production sets for B Con.flg— .
uration $ 38 o $ 380
One (1) reprodumble copy ' - i 50

-Dehvery - 30 September 1956

' Technical Data & Instruction Manuals.
Ten (10) production sets of Teat Equlpment .
Shutters $ 38 - $ 380
One (1) reproducible copy ' C 50

Delivery - 30 September 1956

Technical Data & Instruction Manuals.

Ten (10) productlon sets of Film Erlve, - :
B Configuration . $ .38 % 380
One 1) reproducible copy ‘ - 50

"'Dehvery - 30 Sep‘tember 1956

~ Technical Data & Instruction Manuals,

- Ten (10) production sets of Shutter - '

 Model 73-B - \ $ 38 $ = 380
‘One (1) reproducible copy o L ' 50

._"‘Dehvery -~ 30 Sep_tember*l956g

i el et B e G e e ime b saies e an emie e e e e a2
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. . SCHEDULE I . . Lot U Equipment
B I - ‘ .+ . ' 28 August 1956
Y © Item “Hycon . _ . _ S ~ Unit ' Total
. No., Code No., ' - Description - '~ Price Price

33 7.0 ' Technical Data & Instruction Manuals,
- Ten (10) productmn sets of Cassette o .
Model 73-B _ $ 38 $ 380
One (1) reproducible copy L v ' T
Delivery - 30 September 1956
34 7.0 Technical Data & Instruction Manuals;
- Ten (10) production. sets of Electrical _ N ‘
Test Set $ 38 $ 380
. One (1) reproducible copy : 50
<) - |
- Delivery = 30 September 1956
35 7.0 Technical Data & Imstruction Manuals. - a
Ten (10) production sets of Programmer, : i ‘
Model 73-B and Electrical System ' $ 38 $ 380
One (1) reprodhcxble copy : . -~ 50
Delivery - 30 Septembei‘ 1956
36 A7.. 0 ' Technical Data & Instruction Manuals.
Ten (10) production sets of Optics »
~ and Optical Structure, B Configuration $ 38 $ 380
One (1) reproducible copy : : : 50
L) | Delivery - 30 September 1956 . S
37 7.0 Technical Data & Instruction Manuwals,
, Ten (10) production sets of Oblique : _ -
Drive, B Configuration ‘ $ 38 $ 380
One (1) reproducible copy _ S .50
Delivery - 30 September 1956
38 .  Deliver one (1) set Spares for 30-day
FAK and one (1) set spares for 360~ day _
FAK for B Com‘xguratmn o o $154,800 '
. ' 7%2,531, 3
. DeliveryA - Complete» 31 March 1957 '
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' SCHEDULE II ' Lot II Equipment
: ‘ ' 28 August 1956

“Jtem Hycon , : - Unit - Total

~No. Code No.- : Description o Price Price
39 :  Deliver one (1) set spares for 30-day - ,
. FAK and one (1) set spares for 360- W /5".90

day FAK for A-2 Configuration - $ 3516

Delivery - Complete 31 March 1957

Provide Repair and Overhaul services
for Schedule Il equipments for the ,
estimated amount of v $ 90, 000

Delivery - To be continued as required
during the course of program.

\ “Deliver one (1) set "B'' and éne (1) sei
i \\“A 2" spares for Repair and Overhaul

\ ' of Schedule II equipment : T $ SO, 000

’Delivery - To be continued as required -
during course of program.

42 -l : Provide services and facilities for nine (9) '
weeks training of seven {7) customer )
technicians : B _ $ 19,154
. A _ o .

Delivery - To be established

Prov1dc tranung and operatmns services ‘ :
of fbm-(-‘i')"‘f'rch Reps. for one year T S..8362)

bDelivery - To be continued as required

‘during course of program.

7 4\ . v f‘/L?ﬁW ,/-._-,rﬂ,va-z_/
c/ S ///n 739W/Z,4(’ 7 300

Schedule II Total om0 $1, 279, 889

76 \U' /L—mﬁ 0&««&3(; 0@,. l/s 73!:) M @47 //) W 394,00

|/ 1/‘/ *97/%‘3\, 04«&%,7 ﬁﬂ_/

59,0

,.“‘(.;,(7 «3{% 9&; 0')2“ #e-730 br mcoym 390,40
| e .o
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. GOST EXHIBIT |

FIELD SER:VIC'E ‘E;»NGINEE_R ,

.

Ba.se~.v T o ' .
Salary Burden Total G&A - Profit Total

1e1d Engineer -

. 550.00 770.00 1320.00.158.40 147.84 1626.24 -
‘:.Camera , L

Opera.tional Asmgnment

. ) L B . Base o Per = ~ Man Mo,
TR Salary Burden Diem = Total G&A  Profit Sale'Ra_te

Fi '—ld Engu;eer, S L _
: B sso 00 © 357.50 360.00 .1267.50 152,10 -141.96 1561.56

.Unﬁorm Allowance. ‘ $ 250.00
| spemahzed Tool Kit  235.00

Tra.nsportation and Commumcatmn .
Estimated ome year e l 500 00.

;_. 'ota,l‘Estimated Foru.r (4) Tech Reps. » one (l) year (1nc1uding ' , )
' chree (3) month trammg) ' L AR - - $83, 671). 04
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Exhiblt (4)-" S

LO'I‘ )18 EQUIPMENT |
.. 'SCHEDULEW . ~ _
GROUND 'HANDLING EQUIPMENT

-""N'c""iﬁi"en'é.i{é't‘tir“e'* -_*’L,gj R g o " Used On

,"‘Magazme Test Stand ':. RERRTE -. A“Z - .  ‘ '

Slmgs

'».;."

,51'-'{F11m Drwe Test Stand | o . B o _ 1.

- ) . 3 B s R RPN

| A'Cassette ,Test Stand : - . B S : .1 :
Mnu vm Test Stand . B g

o Snngs R o B DR T I S

s Shutter .'I'est Set o A-—Z &B o o ‘ 1

Electncal Test Set . . K2wB . e

,"IMC Test Accessorles AR A-Z &B : ' 1 CE

Collimater . . Aasm B SR

v

: Oscxllograthecorder : ., A-Z & B TR 1
Standard Transport Dolly . A2&B a4 oy

,LowBed’Tr_‘_a‘ﬁ,spért Dolly: _ o o A“-Z: & B . A
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